DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98C537 REVI SION NO : 1 BI DS OPENED ON : Mar 3 1999
CONTRACT NO: 005592 REGION NO : 3 AWARDED ON : Mar 5 1999
VERSI ON NO : 2 WORK ORDER# : OL3199
HAWY SR 016,160 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 160 ACE PAVI NG CO., | NC. TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SR 16 TO FERRY TERM NAL 4795 W LKERSON RD 4224 WALLER RD E 1200 E D ST
980537
PROJECT . STP- PMD8( 003) BREMERTON WA 983120393 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
159, 224. 00 30, 000. 00 36, 900. 00 75, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
5,981. 71 5, 000. 00 10, 000. 00 10, 000. 00
3 REMOVI NG BEAM GUARDRAI L
196. 0000 w 12. 0800 11. 1500 11. 1500 15. 0000
2,367.68 2,185. 40 2,185. 40 2,940. 00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
24040. 0000 w 0. 0100 0. 0500 0. 0500 0. 5000
240. 40 1, 202. 00 1, 202. 00 12, 020. 00
5 REMOVI NG PLASTI C TRAFFI C MARKI NG
337. 0000 e 20. 5000 8. 0000 8. 0000 9. 0000
6, 908. 50 2, 696. 00 2, 696. 00 3,033.00
GRADI NG
6 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1427. 0000 e 15. 6400 10. 0000 19. 0000 40. 0000
22,318.28 14, 270. 00 27,113.00 57, 080. 00
7 SHOULDER PREPARATI ON
10. 7000 km 2, 000. 0000 1, 200. 0000 2, 500. 0000 5, 000. 0000
21, 400. 00 12, 840. 00 26, 750. 00 53, 500. 00
SURFACI NG
8  SHOULDER FI NI SHI NG
24. 0000 km 1, 100. 0000 1, 000. 0000 1, 150. 0000 2, 500. 0000
26, 400. 00 24, 000. 00 27, 600. 00 60, 000. 00
LI QUI D ASPHALT
9 ASPHALT FOR TACK COAT
51. 9000 t 325. 0000 300. 0000 420. 0000 250. 0000
16, 867. 50 15, 570. 00 21, 798. 00 12, 975. 00
10 ANTI - STRI PPI NG ADDI Tl VE
EST.
15, 995. 00 15, 995. 00 15, 995. 00 15, 995. 00



DOT_RGGBO5

PS&E JOB NO: 98C537
CONTRACT NO: 005592
VERSI ON NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : OL3199

BI DS OPENED ON : Mar 3 1999

AWARDED ON : Mar 5 1999

HAWY SR 016,160 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 160 ACE PAVI NG CO., | NC. TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SR 16 TO FERRY TERM NAL 4795 W LKERSON RD 4224 WALLER RD E 1200 E D ST
980537
PROJECT . STP- PMD8( 003) BREMERTON WA 983120393 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
11 CRACK SEALI NG
EST.
21, 186. 00 21, 186. 00 21, 186. 00 21, 186. 00
12  PLANI NG BI TUM NOUS PAVEMENT
7450. 0000 e 7.2800 2. 5000 2. 0000 3.0000
54, 236. 00 18, 625. 00 14, 900. 00 22, 350. 00
13 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
1190. 0000 t 38. 0000 35. 0000 35. 0000 45. 0000
45, 220. 00 41, 650. 00 41, 650. 00 53, 550. 00
14 ASPHALT CONC. FOR PAVEMENT REPAI
1060. 0000 t 15. 6400 38. 0000 43. 0000 45. 0000
16, 578. 40 40, 280. 00 45, 580. 00 47,700. 00
15 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
25370. 0000 t 35. 0000 30. 0000 35. 0000 36. 0000
887, 950. 00 761, 100. 00 887, 950. 00 913, 320. 00
16 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
30, 901. 45 30, 901. 45 30, 901. 45 30, 901. 45
17 COMPACTI ON PRI CE ADJUSTMENT
CALC
18, 090. 57 18, 090. 57 18, 090. 57 18, 090. 57
18 ASPHALT CONC. APPROACH CL. /
1460. 0000 t 67. 0000 38. 0000 59. 0000 70. 0000
97, 820. 00 55, 480. 00 86, 140. 00 102, 200. 00
TRAFFI C
19 CEMENT CONC. BARRI ER CURB
44. 6000 w 55. 0000 35. 0000 83. 0000 80. 0000
2, 453. 00 1,561.00 3,701.80 3, 568. 00
20 EXTRUDED CURB
511. 0000 w 9. 0000 7. 5000 7. 5000 8. 0000
4,599. 00 3,832.50 3,832.50 4,088. 00
21 BOX CULVERT GUARDRAI L STEEL POST TYPE 2
6. 0000 EACH 130. 0000 250. 0000 250. 0000 300. 0000
780. 00 1, 500. 00 1, 500. 00 1, 800. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98C537
CONTRACT NO: 005592
VERSI ON NO : 2

HWY : SR 016, 160

TITLE : SR 160
SR 16 TO FERRY TERM NAL

REVISION NO : 1
REGION NO : 3
WORK ORDER# : OL3199

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

ACE PAVI NG CO., INC TUCCI
4795 W LKERSON RD

LOWBIDDER ------- ------

- 2ND BI DDER

& SONS, | NC.
4224 WALLER RD E

BI DS OPENED ON : Mar 3 1999

AWARDED ON : Mar 5 1999

3RD BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E D ST

PROJECT : Z‘?Siﬁgs(oos) BREMERTON WA 983120393 TACOVA WA 984431099 TACOVA WA 984211710
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 BEAM GUARDRAI L TYPE 1
217.0000 w 44,0000 51. 8500 51. 8500 60. 0000
9, 548. 00 11, 251. 45 11, 251. 45 13, 020. 00
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
4. 0000 EACH 102. 8700 1, 250. 0000 1, 250. 0000 1, 400. 0000
411. 48 5, 000. 00 5, 000. 00 5, 600. 00
24 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 600. 0000 505. 0000 505. 0000 600. 0000
600. 00 505. 00 505. 00 600. 00
25 BEAM GUARDRAI L SRT TERM NAL
4. 0000 EACH 1, 900. 0000 1, 900. 0000 1, 900. 0000 2, 200. 0000
7, 600. 00 7, 600. 00 7, 600. 00 8, 800. 00
26 BEAM GUARDRAI L ANCHOR TYPE 1
2.0000 EACH 400. 0000 525. 0000 525. 0000 600. 0000
800. 00 1, 050. 00 1, 050. 00 1, 200. 00
27 FLEXI BLE GUI DE POST
505. 0000 EACH 24. 0000 24. 0000 24. 0000 25. 0000
12, 120. 00 12, 120. 00 12, 120. 00 12, 625. 00
28 PAINT STRI PE
39810. 0000 w 0. 2600 0. 2400 0. 2400 0. 2500
10, 350. 60 9, 554. 40 9, 554. 40 9, 952. 50
29 PLASTI C DRAI NAGE MARKI NG
60. 0000 EACH 8. 0000 7.0000 7. 0000 8. 0000
480. 00 420. 00 420. 00 480. 00
30  PLASTI C JUNCTI ON BOX MARKER
23. 0000 EACH 16. 0000 10. 0000 10. 0000 10. 0000
368. 00 230. 00 230. 00 230. 00
31 PAINTED GORE STRI PE
620. 0000 w 0. 4500 0. 6000 0. 6000 0. 7000
279. 00 372.00 372.00 434,00
32 PLASTI C CROSSWALK STRI PE
117. 0000 e 19. 0000 17.5000 17. 5000 20. 0000
2,223.00 2, 047.50 2,047.50 2, 340. 00
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CONTRACT NO: 005592 REGION NO : 3 AWARDED ON : Mar 5 1999
VERSI ON NO : 2 WORK ORDER# : OL3199
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TITLE : SR 160 ACE PAVI NG CO., | NC. TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
SR 16 TO FERRY TERM NAL 4795 W LKERSON RD 4224 WALLER RD E 1200 E D ST
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
33 PLASTI C STOP BAR
330. 0000 w 9. 0000 10. 0000 10. 0000 12. 0000
2,970. 00 3, 300. 00 3,300. 00 3, 960. 00
34 PLASTI C TRAFFI C ARROW
39. 0000 EACH 42.0000 39. 0000 39. 0000 45. 0000
1, 638. 00 1,521.00 1, 521. 00 1, 755. 00
35 PLASTI C TRAFFI C LETTER
4. 0000 EACH 30. 0000 35. 0000 35. 0000 45. 0000
120. 00 140. 00 140. 00 180. 00
36 PLASTI C PREFERENTI AL LANE SYMBOL TYPE A
1. 0000 EACH 50. 0000 145. 0000 145. 0000 150. 0000
50. 00 145. 00 145. 00 150. 00
37 RAI SED PAVEMENT MARKER TYPE 1
1. 4700 HUND 200. 0000 300. 0000 300. 0000 300. 0000
294. 00 441. 00 441.00 441. 00
38 RAI SED PAVEMENT MARKER TYPE 2
10. 9800 HUND 310. 0000 270. 0000 270. 0000 300. 0000
3, 403. 80 2,964. 60 2,964. 60 3,294. 00
39 TEMPORARY PAVEMENT MARKI NG
24050. 0000 w 0. 3000 0. 5000 0. 1600 0. 3000
7,215. 00 12, 025. 00 3, 848. 00 7,215.00
40 PERMANENT SI GNI NG
L.S.
27, 500. 00 29, 500. 00 15, 000. 00 30, 000. 00
41 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
13, 200. 00 9, 557. 00 9, 600. 00 10, 000. 00
42 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 5, 000. 0000 500. 0000 1, 000. 0000
5, 000. 00 10, 000. 00 1, 000. 00 2, 000. 00
43 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE SI GN
560. 0000 HR 3. 0000 5. 0000 10. 0000 10. 0000
1, 680. 00 2, 800. 00 5, 600. 00 5, 600. 00
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TRAFFI C
44 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
8, 000. 00 5, 000. 00 2, 000. 00 1, 500. 00
45 CONTRACTOR PI LOTED TRAFFI C CONTROL
300. 0000 HR 38. 0000 40. 0000 40. 0000 40. 0000
11, 400. 00 12, 000. 00 12, 000. 00 12, 000. 00
46 TRAFFI C CONTROL LABOR
2320. 0000 HR 28. 0000 30. 0000 29. 2500 30. 0000
64, 960. 00 69, 600. 00 67, 860. 00 69, 600. 00
47 TRAFFI C CONTROL VEHI CLE
60. 0000 DAY 65. 0000 100. 0000 67. 0000 50. 0000
3, 900. 00 6, 000. 00 4,020. 00 3, 000. 00
48 TRAFFI C CONTROL SUPERVI SOR
551. 0000 HR 37.0000 35. 0000 43.5000 50. 0000
20, 387. 00 19, 285. 00 23, 968. 50 27, 550. 00
49 CONSTRUCTI ON SI GNS CLASS A
81. 5000 e 116. 0000 100. 0000 130. 0000 125. 0000
9, 454. 00 8, 150. 00 10, 595. 00 10, 187. 50
OTHER | TEMS
50 ADJUST MONUMENT CASE AND COVEF
12. 0000 EACH 200. 0000 100. 0000 295. 0000 200. 0000
2, 400. 00 1, 200. 00 3, 540. 00 2, 400. 00
51 CEMENT CONC. S| DEWALK
68. 0000 e 45. 0000 25. 0000 67. 0000 40. 0000
3, 060. 00 1, 700. 00 4,556. 00 2,720.00
52 ADJUST MANHOLE
6. 0000 EACH 400. 0000 200. 0000 300. 0000 400. 0000
2, 400. 00 1, 200. 00 1, 800. 00 2, 400. 00
53 ADJUST CATCH BASI M
23. 0000 EACH 300. 0000 200. 0000 275. 0000 400. 0000
6, 900. 00 4, 600. 00 6, 325. 00 9, 200. 00
54 ADJUST VALVE BOX
44,0000 EACH 200. 0000 100. 0000 225. 0000 100. 0000
8, 800. 00 4, 400. 00 9, 900. 00 4, 400. 00



DOT_RGGBO5

PS&E JOB NO: 98C537
CONTRACT NO: 005592
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TITLE : SR 160 ACE PAVI NG CO., | NC. TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
55 ADJUST JUNCTI ON BO»
9. 0000 EACH 200. 0000 100. 0000 225. 0000 100. 0000
1, 800. 00 900. 00 2,025.00 900. 00
56 TRAI NI NG
800. 0000 HR 1. 0000 12. 0000 1. 0000 2. 0000
800. 00 9, 600. 00 800. 00 1, 600. 00
57 ROADSI DE CLEANUP
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
58 TRI MM NG AND CLEANUP
L.S.
6, 000. 00 2, 500. 00 5, 000. 00 5, 000. 00
59 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
60 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
61 MAI LBOX SUPPORT TYPE 1¢
2.0000 EACH 220. 0000 150. 0000 200. 0000 200. 0000
440. 00 300. 00 400. 00 400. 00
62 MAI LBOX SUPPORT TYPE :
19. 0000 EACH 220. 0000 250. 0000 500. 0000 250. 0000
4,180. 00 4, 750. 00 9, 500. 00 4, 750. 00

CONTRACT TOTAL $1, 741, 248. 37 $1, 412, 692. 87 $1, 606, 670. 17

$1, 819, 780. 02



